
The Township of Cavan Monaghan 

By-law No. 2022-60 

Being a by-law to authorize the execution of an Engineering Agreement 
between the Corporation of the Township of Cavan Monaghan (Client) and 

Greenview Environmental Limited (Engineer) for the New Fire Station No. 1 (T-
FD-22-01) Township of Cavan Monaghan. 

Whereas the Township of Cavan Monaghan desires to erect a New Fire and 
Ambulance Station through Greenview Environmental Management Limited. as 
further defined in the Engineering Agreement; and 

Whereas Greenview Environmental Management Limited. was awarded the Tender 
T-FD-22-01 during the August 2nd, 2022 Regular Council Meeting and;

Now Therefore the Council of the Township of Cavan Monaghan hereby enacts as 
follows: 

1. That Council authorizes an agreement with Greenview Environmental
Management to complete the works set in Engineering Agreement between
the Corporation of the Township of Cavan Monaghan and Greenview
Environmental Management Limited. for the New Fire and Ambulance Station;
and

2. That the Mayor and Clerk are hereby authorized to execute such agreement
attached as Schedule ‘A’.

Read a first, second and third time and passed this 20th day of September 2022.  

________________________ ________________________ 
Scott McFadden  Cindy Page 
Mayor  Clerk 
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ENGINEERING AGREEMENT BETWEEN CLIENT AND ENGINEER 

dated as of the      day of    , 20 . 

by and between: 

(Insert legal name and address) 
hereinafter called the “Client” 

and: 

(Insert legal name and address) 
hereinafter called the “Engineer”. 

AGREEMENT 

The Client and Engineer agree as follows: 

A-1 THE SERVICES 

1.1 The Engineer will provide Services in connection with the following Project: 

(Insert a short description of the Project) 

The location of the Project (the “Place of the Work”) is as follows: 

(Insert the address, location or legal description of the site of the Work)

1.2 The Engineer will provide Services for the Project in accordance with Schedule A – 
ENGINEER’S SCOPE OF SERVICES. 

1.3 Any change to the Services listed in Schedule A – ENGINEER’S SCOPE OF SERVICES will be 
made by written order signed by both parties identifying the change plus adjustments, if any, to 
the Engineer’s Fees and Reimbursable Expenses and time for completion of the Services. 

September 22

The Corporation of the Township of Cavan Monaghan
988 County Road 10
Millbrook, Ontario
L0A 1G0

Greenview Environmental Management Limited
13 Commerce Court
Bancroft, Ontario
K0L 1C0

Construction of the New Fire Station No. 1, Highlands Boulevard, Millbrook, ON.

Highlands Boulevard, Millbrook, Ontario.
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A-2 AGREEMENT AND AMENDMENTS 

2.1 This Engineering Agreement constitutes the entire agreement between the Client and the 
Engineer relating to the Project, and supersedes all prior agreements between them, whether 
written or oral, respecting the Services.  No other terms, conditions or warranties, whether express 
or implied, form a part of this Engineering Agreement. 

2.2 This Engineering Agreement may be amended only by a written document signed by both the 
Client and the Engineer. 

A-3 ENGINEERING AGREEMENT DOCUMENTS 

The following sections and documents form part of and are incorporated into the Engineering Agreement: 

 In this Engineering Agreement: 

Agreement 
Definitions 
General Conditions 
Schedule A - ENGINEER’S SCOPE OF SERVICES 
Schedule B - FEES AND REIMBURSABLE EXPENSES 

Other documents: 
* 

* (Insert here, attaching additional pages if required, a list of all other sections and documents, including
any supplementary conditions, other schedules and lists that are to be incorporated into the Engineering 
Agreement. ) 

A-4 FEES AND REIMBURSABLE EXPENSES 

4.1 The Fees for the Services of the Engineer are set forth in Schedule B – FEES AND 
REIMBURSABLE EXPENSES. 

4.2 Reimbursable Expenses are the costs and charges identified in Schedule B – FEES AND 
REIMBURSABLE EXPENSES that are incurred by the Engineer in performing the Services. 

Proposal for Professional Services for Construction, Construction of New Fire Station No. 1
(T-FD-22-01), Township of Cavan Monaghan, County of Peterborough, Ontario, dated July 19,
2022 (Proposal File: P22-0718) [attached as Schedule C].
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A-5 PAYMENT 

5.1 The Client will pay to the Engineer the Fees and Reimbursable Expenses set out in this 
Engineering Agreement. 

5.2 The Engineer will issue monthly invoices for Fees and Reimbursable Expenses, together with 
applicable Value Added Taxes. 

5.3 The Engineer’s invoices are due when presented.  Invoices unpaid by the Client 30 days after 
presentation will bear interest of                   % per annum calculated monthly. 

A-6 NOTICES 

6.1 A Notice will be addressed to the recipient at the address set out below.  The delivery of a Notice 
will be by personal delivery, receipted courier delivery or by facsimile.  A Notice delivered by 
one party in accordance with this Engineering Agreement will be deemed to have been received 
by the other party on the first Working Day after actual delivery.  An address for a party may be 
changed by Notice to the other party setting out the new address in accordance with this Article. 

6.2 Although the parties may use electronic communications for the purposes of general 
communication, e-mail will not be used for delivery of a Notice. 

6.3 The addresses for the parties are as follows: 

Client* 

(name of Client)* 

(address) 

(facsimile number) 

Engineer* 

(name of Engineer)* 

(address) 

(facsimile number) 

*(If it is intended that a specific individual or officer must receive the Notice, indicate that individual’s 
name and/or office.) 

2

The Corporation of the Township of Cavan Monaghan

988 County Road 10
Millbrook, Ontario, L0A1G0

1-705-932-3458

Greenview Environmental Management Limited

13 Commerce Court
Bancroft, Ontario, K0L 1C0

-
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A-7 LANGUAGE OF THE CONTRACT 

7.1 (For use in the Province of Quebec.) The parties confirm their wish that this Engineering 
Agreement as well as any other related documents including future amendments, Notices and 
correspondence be drawn in English.  Parts of the Engineering Agreement may be included as 
available in English or in French or both, according to the language or languages in which they 
originally were drawn. 

Les parties confirment leur volonté que cette convention de même que tous les documents s’y 
rattachant, y compris tous amendements, avis et correspondance futures, soient rédigés en 
anglais.  Des portions de la Convention d’ingénierie sont incluses telles que disponibles, soit en 
français ou en anglais ou les deux, selon la langue ou les langues dans lesquelles la portion 
pertinente de la Convention d’ingénierie aura été rédigée à l’origine. 

A-8 SUCCESSION 

8.1 This Engineering Agreement will inure to the benefit of and be binding upon the parties, and 
upon their executors, administrators, successors and permitted assigns.

(Signatures next follow) 
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IN WITNESS WHEREOF the parties hereto have executed this Engineering Agreement as of the day 
and year first above written.

CLIENT WITNESS 
(only required where the Client is an 
individual)

name of Client 

signature signature

name and title of person signing name and title of person signing 

signature signature

name and title of person signing name and title of person signing 

ENGINEER WITNESS 
(only required where the Engineer is an 
individual)

name of Engineer 

signature signature

name and title of person signing name and title of person signing 

signature signature

name and title of person signing name and title of person signing 

Where legal jurisdiction, local practice, or Client or Engineer requirements calls for: 

(a) proof of authority to execute this document, attach such proof of authority in the form of 
a certified copy of a resolution naming the representative(s) authorized to sign the 
Engineering Agreement for and on behalf of the corporation or partnership; or 

(b) the affixing of a corporate seal, this Engineering Agreement should be properly sealed. 

Township of Cavan Monaghan

Scott McFadden, Mayor

Cindy Page, Clerk

Greenview Environmental Management Limited

Tyler H. Peters, President
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DEFINITIONS 

1. Construction Contract
Construction Contract means the contract between the Client and the Contractor for the
performance of the Work by the Contractor.

2. Construction Administration Services
Construction Administration Services means those services, if any, which relate to the
administration of the Construction Contract and which are identified as such in Schedule A –
ENGINEER’S SCOPE OF SERVICES and which form part of the Services.

3. Construction Contract Documents
Construction Contract Documents means all documents relating to the Work issued by or through
the Engineer that are incorporated into the Construction Contract and all variations and
modifications issued by or approved by the Engineer.

4. Construction Contract Time
Construction Contract Time means the period from the Notice to proceed with the Work issued to
the Contractor to the completion date of the Work in accordance with the Construction Contract.

5. Construction Cost
Construction Cost means the total cost to the Client of the Work, and includes:

(a) all materials, equipment, labour, Value Added Taxes, Contractor’s overhead and profit 
provided in accordance with the Construction Contract Documents; 

(b) the cost of all installations for the Project carried out by parties other than the 
Contractor; 

(c) the cost of all Work carried out under the Construction Contract; 

(d) refunds or sales tax exemptions on any materials or equipment, or both; 

(e) the cost of Work carried out by direct labour or direct purchase of materials or equipment 
by the Client at prevailing prices; 

(f) the value of new or old materials provided by the Client; 

(g) the value of all deletions made by the Client from the Work after the Engineer has 
completed a design for the deleted items as a part of the Work; and 

(h) the value of any monetary damages or set offs retained by the Client from the Contractor
with respect to the Work; 

but does not include: 

(i) Fees and Reimbursable Expenses of the Engineer; 

(j) the fees and reimbursable expenses of Consultant of the Client; 
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(k) the salary of the Client’s representative or other salary and administrative costs of the 
Client; 

(l) the cost of land and any related rights or easements; or 

(m) the costs of items, such as equipment, furniture or fixtures, that do not form a part of the 
Construction Contract.

6. Consultant or Consultant of the Client
Consultant or Consultant of the Client means a registered or licensed professional engineer,
architect, or other specialist engaged directly by the Client other than the Engineer or Sub-
Consultants of the Engineer.

7. Contractor
Contractor means a person or entity contracting with the Client to perform some or all of the
Work.

8. Coordinate or Coordination
Coordinate or Coordination, when referring to the Services of the Engineer, means the
management and supervision of communications between the Engineer and a Sub-Consultant or a
Consultant of the Client.

9. Engineering Agreement or Agreement
Engineering Agreement or Agreement means this agreement between the Client and the Engineer,
including all of the documents identified in Article A-3 ENGINEERING AGREEMENT
DOCUMENTS and any amendments thereto.

10. Engineering Documents
Engineering Documents means drawings, plans, models, designs, specifications, reports,
photographs, computer software if proprietary to the Engineer, surveys, calculations and other
data, including computer print outs, contained in the Construction Contract Documents or which
are otherwise used in connection with the Project, and which were prepared by or on behalf of the
Engineer and are instruments of service for the execution of the Work.

11. Fees
Fees means those fees that are identified in Schedule B – FEES AND REIMBURSABLE
EXPENSES and which are payable by the Client to the Engineer.

12. Hazardous Substances
Hazardous Substances means any toxic or hazardous solid, liquid, gaseous, thermal, or
electromagnetic irritant or contaminant, and includes, without limitation, pollutants, moulds, and
hazardous and special materials and wastes whether or not defined as such in any federal,
provincial, territorial, or municipal laws, statutes, or regulations.

13. Notice
Notice means a written communication between the parties that is delivered in accordance with
the provisions of Article A-6 – RECEIPT OF AND ADDRESSES FOR NOTICES.  Use of the
verb “to notify” means to send a Notice in the above manner.
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14. Place of the Work
Place of the Work means the designated site or location of the Work identified in this Engineering
Agreement.

15. Project
Project means the total endeavour contemplated in this Engineering Agreement of which the
Services and the Work may be the whole or a part.

16. Project Budget
Project Budget means the estimated cost of the Work, including the Services and other
professional services, but excluding expenses relating to site acquisition, promotion and
marketing.

17. Reimbursable Expenses
Reimbursable Expenses means those expenses that are identified in Schedule B – FEES AND
REIMBURSABLE EXPENSES and which are payable by the Client to the Engineer.

18. Services
Services means those services that are identified in Schedule A – ENGINEER’S SCOPE OF
SERVICES.

19. Shop Drawings
Shop Drawings means drawings, diagrams, illustrations, schedules, performance charts, technical
brochures, and other data that are to be provided by the Contractor or by others to illustrate
details of a portion of the Work.

20. Sub-Consultant or Sub-Consultant of the Engineer
Sub-Consultant or Sub-Consultant of the Engineer means any registered or licensed professional
engineer, architect, or other specialist engaged by the Engineer to perform a discreet scope of
services in connection with the Project, but does not include employees of the Engineer or
consultants working under a personal services agreement with the Engineer.

21. Substantial Performance of the Work
Substantial Performance of the Work means, where defined in the lien legislation applicable to
the Place of the Work, the meaning given to that term in the lien legislation.  If such legislation is
not in force or does not contain such definition or if the Work is governed by the Civil Code of
Quebec, Substantial Performance of the Work will have been reached when the Work is ready for
use or is being used for the purpose intended and is so certified by the Engineer or by the
certifier, if any, appointed under the Construction Contract, as the case may be.

22. Suspension Expenses
Suspension Expenses means expenses incurred by the Engineer, including demobilization and
remobilization expenses, which are directly attributable to suspension of the Services by the
Client

23. Termination Expenses
Termination Expenses means expenses incurred by the Engineer which are directly attributable to
termination of the Services and include the Engineer’s expenses reasonably and necessarily
incurred in winding down the Services.
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24. Value Added Taxes
Value Added Taxes means such sum as levied upon the Fee, Reimbursable Expenses and the
Work by a Federal, Provincial or Territorial Government and is computed as a percentage of the
same and includes the Goods and Services Tax, the Quebec Sales Tax, the Harmonized Sales
Tax, and any similar tax, the payment or collection of which is imposed by legislation.

25. Work
Work means the total construction and related services required by the Construction Contract.

26. Working Day
Working Day means a day other than a Saturday, Sunday, statutory holiday or statutory vacation
day that is observed by the construction industry in the area of the Place of the Work.  Reference
to a day, other than a Working Day, indicates a calendar day.
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GENERAL CONDITIONS 

PART 1 AGREEMENT DOCUMENTS 

GC 1.1 If there is a conflict within the Engineering Agreement, the order of priority of the documents 
which make up the Engineering Agreement, from highest to lowest, will be: 

(a) Agreement; 

(b) Definitions; 

(c) Any supplementary conditions to the General Conditions; 

(d) General Conditions;

(e) Schedule A – ENGINEER’S SCOPE OF SERVICES; 

(f) Schedule B – FEES AND REIMBURSABLE EXPENSES; 

(g) Other schedules to the Engineering Agreement. 

GC 1.2 The documents which make up the Engineering Agreement are complementary, and what is 
required by any one will be as binding as if required by all. 

GC 1.3 Words and abbreviations with well known technical or trade meanings are used in the 
Engineering Agreement Documents in accordance with such recognized meanings. 

GC 1.4 References in the Engineering Agreement Documents to the singular will be considered to 
include the plural as the context requires. 

GC 1.5 References in the Engineering Agreement Documents to regulations and codes are considered 
to be references to the latest published version as of the signature date of the Engineering 
Agreement, unless otherwise indicated. 

PART 2 LAW OF THE CONTRACT 

GC 2.1 The law of the Place of the Work will govern the interpretation of the Engineering 
Agreement. 

GC 2.2 The Client acknowledges receipt of sufficient information from the Engineer, including 
information concerning the Fees and Services of the Engineer, so as to allow the Client to 
assess the nature, extent and cost of the Services of the Engineer and the obligations which 
the Client assumes under this Engineering Agreement.

PART 3 RIGHTS AND REMEDIES 

GC 3.1 Except as expressly provided in the Engineering Agreement Documents, the duties and 
obligations imposed by the Engineering Agreement Documents and the rights and remedies 
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available thereunder will be in addition to and not a limitation of any duties, obligations, 
rights, and remedies otherwise imposed or available by law. 

GC 3.2 No action or failure to act by the Client or Engineer will constitute a waiver of a right or duty 
afforded or imposed under this Engineering Agreement, except as may be specifically 
specified in writing. 

PART 4 ASSIGNMENT 

GC 4.1 Neither party may assign this Engineering Agreement in whole or part without the written 
consent of the other, which consent will not be unreasonably withheld. 

PART 5 ENGINEER’S RESPONSIBILITIES 

GC 5.1 The Engineer is bound by the legislation governing the Engineer’s profession. Nothing in this 
Engineering Agreement requires the Engineer to derogate from obligations prescribed by law 
that are binding upon the Engineer. 

GC 5.2 The Engineer will provide the Services in accordance with this Engineering Agreement and 
with the degree of care, skill, and diligence normally provided by engineers in the 
performance of comparable services in respect of projects of a similar nature to that 
contemplated by this Engineering Agreement. 

GC 5.3 The Engineer will maintain records of Reimbursable Expenses and time records for Services
performed for which the Fee is computed on an hourly basis.  These records will be 
maintained to acceptable accounting standards and made available to the Client at mutually 
convenient times during the term of this Engineering Agreement and for a period not 
exceeding one year following completion of the Services. 

GC 5.4 The Engineer will: 

(a) not be responsible for the performance by the Contractor, subcontractors, suppliers or 
any other contractors of the Work or for the failure of any of them to carry out the Work
in accordance with the Construction Contract;

(b) not be responsible for, nor control, direct or supervise, the construction methods, 
means, techniques, sequences or procedures of the Contractor, subcontractors, 
suppliers, or any other contractors; 

(c) not be responsible for acts or omissions of the Consultant of the Client, or the 
Contractor, subcontractors, suppliers, or any other contractor; 

(d) not be responsible for safety precautions and programs required in connection with the 
Work or for general site safety at the Place of the Work under applicable health and 
construction safety legislation at the Place of the Work;  

(e) not be responsible for the advice of any independent expert engaged either by the 
Client or the Contractor, whether or not recommended by the Engineer; and 

(f) not be responsible to make exhaustive or continuous on-site reviews. 
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GC 5.5 The Engineer may engage Sub-Consultants to enable the Engineer to provide the Services.  
Should the Client reasonably object to a Sub-Consultant engaged by the Engineer, the Client
may request the Engineer to replace the Sub-Consultant.  In this event, the Client will pay all 
costs resulting from termination and replacement of that Sub-Consultant and the parties will 
adjust the Fees and time for completion of the Services to take into account the termination 
and replacement. 

GC 5.6 The Engineer will coordinate the activities of its Sub-Consultants.

GC 5.7 The Engineer has discretion, where the Client provides equipment or materials for the 
Project, to request the Client to arrange that items to be used or installed in the Work first be 
tested or verified before being used for the purposes intended by the Client or be validated by 
an appropriate certificate of compliance. 

Upon receipt of the requested test or verification reports or certificate of compliance, the 
Engineer will notify the Client of the Engineer's acceptance or refusal of equipment or 
materials concerned, with or without such reservations as the Engineer considers to be 
appropriate.  If the Client insists upon using an item to which the Engineer has objected or 
expressed reservations in writing or if the Client declines to arrange to test, verify or certify 
an item as requested by the Engineer, the Client will be considered to have waived any 
recourse against the Engineer resulting from the use of such item or from a defect or 
inadequacy in such item. 

GC 5.8 The Engineer is entitled to rely upon the accuracy and completeness of information and data 
furnished by the Client, including information and data originating from a Consultant of the 
Client, whether such Consultant is engaged at the request of the Engineer, the Client or 
otherwise. 

GC 5.9 The Engineer is entitled to rely upon the accuracy and completeness of records, information, 
data and specifications furnished by: 

(a) government authorities and public utilities; and 

(b) by manufacturers and suppliers of equipment, material or supplies. 

Should such records, information, data, and specifications prove to be erroneous or 
inaccurate, the Engineer is entitled to make the necessary changes to the Engineering 
Documents at the expense of the Client.

GC 5.10 The Engineer is not responsible for manufacturing defects in equipment, material or supplies 
specified or recommended by the Engineer. 

GC 5.11 The Engineer will not accept a commission or other compensation from a manufacturer, 
supplier or contractor involved in the Project.  The Engineer will have no financial interest in 
the materials or equipment specified or recommended by the Engineer as part of the Services.  
However, ownership of less than 1% of the securities issued by a company whose securities 
are traded on a recognized securities exchange will not be deemed to constitute a financial 
interest.  

GC 5.12 Where the Engineer does not provide Construction Administration Services under this 
Engineering Agreement but the Client nevertheless requests the Engineer to attend at the 
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Place of the Work for any reason, the Engineer will not incur any liability to the Client for 
having attended at the Place of the Work unless the Client makes a specific request to the 
Engineer in writing stating why the Client has requested the Engineer’s attendance and the 
Engineer has agreed to attend for that sole purpose.  In such event, the only responsibility of 
the Engineer will be to respond to the Client’s specific request provided such request falls 
within the mandate and competence of the Engineer. 

PART 6 CLIENT’S RESPONSIBILITIES 

GC 6.1 The Client will promptly fulfill all of the Client’s responsibilities so as not to impede the 
Engineer’s orderly performance of the Services. 

GC 6.2 The Client will fully advise the Engineer in writing of the Client’s requirements in 
connection with the Project, including the Project Budget and time constraints of the Client. 

GC 6.3 The Client, when so notified by the Engineer, will make available to the Engineer all 
information or data pertinent to the Project which is required by the Engineer to perform the 
Services. 

GC 6.4 The Client, when so notified by the Engineer, will directly engage the services of a specialist 
to provide information or to perform ancillary services that are necessary to enable the 
Engineer to carry out the Services.  Ancillary services may include, but are not limited to, 
topographic surveys and mapping of the Place of the Work, site services reports, technical 
investigations, geotechnical reports, quantity surveys and testing services.  The parties will 
jointly agree on the selection of any such specialist. 

GC 6.5 Should the Client not provide the information required by the Engineer to perform the 
Services as mentioned in GC 6.3 or not accept the request of the Engineer to engage a 
specialist as mentioned in GC 6.4, the Engineer will be entitled at the Engineer’s option and 
upon a further Notice to the Client either to terminate this Engineering Agreement or to be 
relieved of any responsibility for the consequences of the Client’s decision not to provide the 
information or to engage a specialist as requested by the Engineer.

GC 6.6 The Client will ensure that Consultants of the Client have adequate professional liability 
insurance, commensurate with the services they will provide for the Project and the Work. 

GC 6.7 Should the Engineer be required to act as the agent of the Client in order to perform some of 
the Services, the Client will authorize the Engineer in writing to act as the Client’s agent for 
such purposes as may be necessary.  Where the Engineer acts as the Client’s agent pursuant 
to a written authorization, the Client is responsible for the authorized actions of the Engineer
as agent of the Client.  The Client will indemnify the Engineer for damages and expenses 
incurred by the Engineer, including reasonable legal fees, when acting as agent of the Client. 

GC 6.8 The Client will promptly consider requests by the Engineer for directions or decisions and 
diligently inform the Engineer of the Client’s direction or decision within a reasonable time 
so as not to delay the Services. 

GC 6.9 The Client will pay the Engineer as provided in this Engineering Agreement. 
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GC 6.10 The Client, at the request of the Engineer, will furnish reasonable evidence to the Engineer 
that financial arrangements have been made to fulfill the Client’s payment obligations under 
this Engineering Agreement before signing the Engineering Agreement, and promptly from 
time to time thereafter. 

GC 6.11 The Client will notify the Engineer of any material change in the Client’s financial 
arrangements that affect the Client’s ability to fulfill the Client’s payment obligations under 
this Engineering Agreement. 

GC 6.12 The Client will provide those legal, accounting, insurance, bonding and other counselling 
services which are necessary for the preparation of tenders or requests for proposals and the 
like or for the performance of other Services of the Engineer.  If the Client is unable to 
provide such counselling services and requests the Engineer to do so, the Client will 
reimburse the Engineer for expenses incurred in securing any such counselling services. 

GC 6.13 The Client is responsible for obtaining legal advice regarding tenders, requests for a proposal 
or information, bids, contract awards and the like, regarding the Project.  The Client is 
responsible for decisions relating to the issuance, validity or award of tenders, proposals or 
bids and for the resulting consequences, even where the Services require the Engineer to 
review or assist in the preparation of tenders, proposals or bids and the like or to make 
recommendations regarding them or regarding the qualification or selection of bidders. 

GC 6.14 The Client will arrange where necessary for the Engineer’s access to the Place of the Work or 
other required locations to enable the Engineer to perform the Services. 

GC 6.15 The Client will designate in writing an individual to act as the Client’s representative who 
will have authority to transmit instructions to and receive information from the Engineer. 

GC 6.16 The Client will promptly notify the Engineer whenever the Client or the Client’s
representative becomes aware of any defects or deficiencies in the Services, the Engineering 
Documents or in the Construction Contract Documents. 

GC 6.17 The Client will obtain required approvals, licences, and permits from municipal, 
governmental or other authorities having jurisdiction over the Project so as not to delay the 
Engineer in the performance of the Services. 

GC 6.18 The Client will not enter into contracts with Consultants of the Client or Contractors that are 
incompatible or inconsistent with the Services to be provided under this Engineering 
Agreement. 

PART 7 CONSTRUCTION ADMINISTRATION 

GC 7.1 This PART 7 CONSTRUCTION ADMINISTRATION applies only when and to the extent 
that the Engineer provides Construction Administration Services under Schedule A – 
ENGINEER’S SCOPE OF SERVICES. 

GC 7.2 Construction Administration Services provided by the Engineer are for the benefit of the 
Client. 
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GC 7.3 The Engineer will have authority to act on behalf of the Client but only to the extent provided 
in the Construction Administration Services. 

GC 7.4 The Client may modify or extend the duties, responsibilities, and authority of the Engineer as 
set forth in the Construction Administration Services with the written consent of the 
Engineer. 

GC 7.5 Notices, instructions, requests, claims, or other communications between the Client and the 
Contractor and between the Client and any Consultants of the Client will be made by or 
through the Engineer, unless the Client notifies the Engineer otherwise. 

GC 7.6 The Engineer, in the first instance, will be the interpreter of the requirements of the 
Engineering Documents and will make findings on all claims made by either the Client or the 
Contractor under the Construction Contract, and on all matters relating to the interpretation 
of the Engineering Documents, unless otherwise provided in the Construction Contract.  

GC 7.7 The Engineer, if specified in the Construction Administration Services and in the contracts 
among the Client and its Consultants, will coordinate the activities of the Consultants of the 
Client. 

GC 7.8 The Engineer will visit the Place of the Work at such intervals as the Engineer, in the 
Engineer’s judgment, considers to be appropriate relative to the progress of construction in 
order to enable the Engineer to assess whether the Contractor is carrying out the Work in 
general conformity with the Engineering Documents.  Only Work which the Engineer has 
reviewed during the construction will be considered to have been assessed.  Should the 
Engineer comment on parts of the Work which the Engineer has not reviewed, the comments 
of the Engineer must be construed as being assumptions only and must not be relied upon 
unless the Client notifies the Engineer to review, and the Engineer reviews, the parts of the 
Work in question. 

GC 7.9 The Engineer is not responsible for performance of the Construction Contract.  The 
Contractor is solely responsible for the execution, quality, schedule and cost of the Work. 

GC 7.10 The Engineer is not responsible to the Client, the Contractor or any Consultant of the Client 
for the means, methods, techniques, sequences, procedures and use of equipment for the 
Project, whether or not reviewed by the Engineer, which are employed by the Contractor or 
by a Consultant of the Client in executing, designing or administering the Work; or for the 
services of a Consultant of the Client; or for commissioning and start-up of any facility or 
equipment; or for health and safety precautions and programs incidental to the Project or to 
the commissioning and start-up of any facility or equipment. 

GC 7.11 No acceptance by the Engineer of the Work or of the services of the Consultants of the Client, 
whether express or implied, will relieve the Contractor or the Consultants of the Client from 
their responsibility to the Client for the proper performance of the Work or their services. 

GC 7.12 Unless otherwise specifically stated within the Engineering Documents or included in the 
Construction Administration Services, the Contractor’s Shop Drawings will be reviewed by
the Engineer only for the limited purpose of checking for general conformance with 
information given and the design concept expressed in the Construction Contract Documents.  
The Engineer’s review of Shop Drawings is not for the purpose of determining the feasibility 
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or constructability of the Work detailed within the Shop Drawings or the accuracy or 
completeness of: 

(a) details such as dimension and quantities; 

(b) instructions for installation or performance of equipment or systems; 

(c) Contractor’s construction means, methods, techniques, sequences or procedures; or 

(d) safety precautions for those engaged in the Work or others at the Place of the Work. 

GC 7.13 Where required by the Services, at the end of the Project the Engineer will compile and 
deliver to the Client a reproducible set of record documents showing significant changes 
made to the Work, based upon, without additional verification on the part of the Engineer, 
updated record drawings, as-built and other data provided by the Contractor, Consultants of 
the Client, or other parties. 

PART 8 CERTIFICATIONS BY THE ENGINEER 

GC 8.1 This PART 8 CERTIFICATIONS BY THE ENGINEER applies only when and to the extent 
that the Engineer is required to issue certifications under Schedule A – ENGINEER’S 
SCOPE OF SERVICES. 

GC 8.2 The Engineer will issue those certifications which the Engineer is required to give as part of 
the Services with the degree of care, skill, and diligence normally provided by engineers 
issuing comparable certifications in respect of projects of a similar nature to that 
contemplated by this Engineering Agreement, based upon data reasonably available to the 
Engineer. 

GC 8.3 If included in the Construction Administration Services, the Engineer’s issuance of a 
certificate for payment constitutes a representation by the Engineer to the Client, based on the 
Construction Administration Services performed by the Engineer and on review of the 
Contractor’s schedule of values and applications for payment, that, to the best of the 
Engineer’s information and belief: 

(a) the Work has progressed to the value indicated; 

(b) Work observed by the Engineer while performing Construction Administration 
Services conforms generally with the Construction Contract Documents; and 

(c) the Contractor is entitled to payment in the amount certified. 

GC 8.4 The Engineer’s issuance of a certificate for payment is subject to: 

(a) review and evaluation of the Work, to the extent specified in the Services, as it 
progresses for general conformity with the Construction Contract Documents; 

(b) the results of any subsequent tests required by the Construction Contract Documents; 

(c) correction of deviations from the Construction Contract Documents detected prior to 
completion or after completion, as the case may be; and 
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(d) any specific qualifications stated in the certificate for payment. 

GC 8.5 The Engineer’s issuance of a certificate for payment is not a representation that the Engineer
has inquired into the Contractor’s: 

(a) use or allocation of monies paid on account of the contract price specified in the 
Construction Contract; or 

(b) compliance with obligations imposed on the Contractor by law, including requirements 
of workplace health and safety legislation at the Place of the Work. 

PART 9 CONSTRUCTION COST AND CONTRACT TIME ESTIMATES 

GC 9.1 This PART 9 - CONSTRUCTION COST AND CONTRACT TIME ESTIMATES applies 
only in the event the Services require the Engineer to provide the Client with an estimate of 
the probable Construction Cost or Construction Contract Time, whether to assist the Client
with a call for tenders for the Work or otherwise. 

GC 9.2 The parties acknowledge that an estimate of probable Construction Cost and an estimate of 
Construction Contract Time provided by the Engineer are subject to change and are 
contingent upon factors, including market forces, over which the Engineer has no control. 
The Engineer does not guarantee the accuracy of such estimates nor does the Engineer
represent that bids, negotiated prices or the time for performance will not vary from such 
estimates.  More definitive estimates regarding costs and time for performance may be 
assessed only when bids and negotiated prices are received for the Work. 

PART 10 TERMINATION AND SUSPENSION 

GC 10.1 This Engineering Agreement is terminated on the earliest of: 

(a) the date when the Engineer has performed all of the Services; or 

(b) the date of termination if termination occurs in accordance with this GC 10 
TERMINATION AND SUSPENSION. 

GC 10.2 If the Engineer is a natural person practicing alone (and not part of a company or a 
partnership) and should the Engineer die or become seriously incapacitated before having 
supplied all of the Services, either the Client or the estate or legal representative of the 
Engineer may terminate this Engineering Agreement upon Notice to the other, with effect 
from the date of decease or, in the case of serious incapacity, from the date of the Notice of 
termination. 

GC 10.3 If the Engineer is in material default in the performance of any of the Engineer’s obligations 
under this Engineering Agreement, the Client will notify the Engineer that the default must be 
corrected.  If the Engineer does not correct the default within 30 days after receipt of such 
Notice or if the Engineer does not take reasonable steps to correct the default if the default is 
not susceptible of immediate correction, the Client may terminate this Engineering 
Agreement upon further Notice to the Engineer, without prejudice to any other rights or 
recourses of the Client.  Such termination will not release the Client from its obligation to pay 
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all Fees and Reimbursable Expenses incurred by the Engineer up to the date of termination in 
the manner provided in this Engineering Agreement. 

GC 10.4 If the Client is in material default in the performance of any of the Client’s obligations set 
forth in this Engineering Agreement, including but not limited to the non-payment of Fees
and Reimbursable Expenses of the Engineer in the manner specified in this Engineering 
Agreement, the Engineer will notify the Client that the default must be corrected.  If the 
Client does not correct the default within 30 days after receipt of such Notice, the Engineer
may terminate this Engineering Agreement upon further Notice to the Client.  In such event, 
the Client will promptly pay the Fees and Reimbursable Expenses of the Engineer that are 
incurred and unpaid as of the date of such termination, plus the Termination Expenses, 
without prejudice to any other rights or recourses of the Engineer. 

GC 10.5 If the Client is unwilling or unable to proceed with the Project, the Client may suspend or 
terminate this Engineering Agreement by Notice of 30 days to the Engineer.  Upon receipt of 
such Notice, the Engineer will perform no further Services other than those reasonably 
necessary to suspend or terminate that portion of the Project for which the Engineer is 
responsible.  In such event, the Client will pay all of the Fees and Reimbursable Expenses
incurred by the Engineer up to the date of suspension or termination, plus the Suspension 
Expenses or Termination Expenses, as the case may be, in the manner provided for in this 
Engineering Agreement. 

GC 10.6 If the Client suspends performance of the Services at any time for more than 30 consecutive 
or non-consecutive days through no fault of the Engineer, then the Engineer may choose to 
terminate this Engineering Agreement upon Notice to the Client.  In this event, the Client will 
promptly pay the Fees and Reimbursable Expenses of the Engineer that are incurred and 
unpaid as of the date of such termination, plus the Termination Expenses, without prejudice 
to any other rights or recourses of the Engineer. 

PART 11 OWNERSHIP AND USE OF DOCUMENTS, PATENTS AND TRADEMARKS 

GC 11.1 The Engineering Documents are the property of the Engineer, whether the Work is executed 
or not.  The Engineer reserves the copyright therein and in the Work executed therefrom.  The 
Client is entitled to keep a copy of the Engineering Documents for its records. 

GC 11.2 The Engineer retains ownership of all patents, trademarks, copyrights, industrial or other 
intellectual property rights resulting from the Services or from concepts, products, or 
processes which are developed or first reduced to practice by the Engineer in performing the 
Services.  The Client will not use, infringe or appropriate such proprietary rights without the 
prior consent and compensation of the Engineer. 

GC 11.3 Provided the Fees and Reimbursable Expenses of the Engineer are paid, the Client will have 
a non-exclusive license to use any proprietary concept, product or process of the Engineer
which relates to or results from the Services for the life of the Project and solely for purposes 
of its maintenance and repair. 

GC 11.4 The Engineer warrants that the designs, drawings, and calculations developed by the 
Engineer under this Engineering Agreement will not infringe the patent, copyright, trade 
mark or other intellectual property rights of another person. 
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GC 11.5 The Engineer will retain the original of the Engineering Documents and of those parts of the 
Construction Contract Documents which are generated by the Engineer, including computer-
generated designs relating thereto, but excluding any models or graphic presentations 
specifically commissioned and paid for by the Client. 

GC 11.6 Should the Client use the Engineering Documents or provide them to third parties for 
purposes other than in connection with the Project without notifying the Engineer and 
without the Engineer’s prior written consent, the Engineer will be entitled either to 
compensation for such improper use or to prevent such improper use, or to both.  The Client
will indemnify the Engineer against claims and costs (including legal costs) associated with 
such improper use.  In no event will the Engineer be responsible for the consequences of any 
such improper use. 

GC 11.7 Should the Client alter the Engineering Documents without notifying the Engineer and 
without the Engineer’s prior written consent, the Client will indemnify the Engineer against 
claims and costs (including legal costs) associated with such improper alteration.  In no event 
will the Engineer be responsible for the consequences of any such improper alteration. 

GC 11.8 The Client may not use the Engineering Documents without having paid the Fees and 
Reimbursable Expenses of the Engineer.  The Engineer is entitled to injunctive relief should 
the Engineering Documents be used without payment of the Fees and Reimbursement 
Expenses provided for in this Engineering Agreement.

GC 11.9 The Engineering Documents are not to be used on any other project without the prior written 
consent and compensation of the Engineer.

PART 12 BUILDING CODES AND BY-LAWS 

GC 12.1 The Engineer will interpret building codes and by-laws as they apply to the Project at the 
time of design to the best of the Engineer’s ability.  As the Work progresses, building codes 
and by-laws may change or the interpretation by an authority having jurisdiction may differ 
from the interpretation of the Engineer.  In this event, the Client will compensate the 
Engineer for any additional Services of the Engineer that are required in order to have the 
Work conform to such changes or interpretations. 

PART 13 PROJECT OWNERSHIP, IDENTIFICATION AND CONFIDENTIALITY 

GC 13.1 The Client represents to the Engineer that the Client is the owner of the Place of the Work.  If 
the Client is not the owner, the Client will notify the Engineer of the identity of the owner 
before signature of this Engineering Agreement. 

GC 13.2 The Engineer will be identified on Project signage and promotional material whenever other 
Project design professionals are mentioned.  The Engineer may refer to the Project in the 
Engineer’s promotional material. 

GC 13.3 Information regarding the design, functionality, equipment, management, costs, or progress 
of the Project is confidential where one party has notified the other party of the confidential 
or proprietary nature of such information and where such information is not public 
knowledge.  The parties agree not to disclose confidential information to third parties, except 
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to the extent required for performance of the Services or where required by law or by mutual 
consent of the parties.

PART 14 INSURANCE AND LIABILITY 

GC 14.1 The Engineer will carry professional liability insurance of $250,000 per claim and $500,000 
in the aggregate within any policy year.  Coverage will be maintained continuously from the 
commencement of the Services until completion or termination of the Services and, subject to 
availability at reasonable cost, for 2 years after completion or termination of the Services. 

GC 14.2 The Client may choose to increase the amount or the coverage of the Engineer’s professional 
liability insurance above that provided in GC 14.1 so as to obtain additional insurance that is 
specific to the Project.  The Engineer will cooperate with the Client to obtain such additional 
insurance, at the Client’s expense. 

GC 14.3 If the Engineer carries professional liability insurance for amounts greater than those 
specified in GC 14.1, such insurance will be available under this Engineering Agreement only 
up to the amount specified in GC 14.1 plus, if applicable, the amount of additional insurance 
obtained under GC 14.2. 

GC 14.4 Where the Project involves construction, the Client will provide or arrange for Project
specific liability (wrap-up) insurance and property (“broad form”/builder’s risk) insurance in 
respect of the Work and include the Engineer thereunder as an additional insured. 

GC 14.5 The Engineer’s liability for claims which the Client has or may have against the Engineer or 
the Engineer’s employees, agents, representatives and Sub-Consultants under this Agreement, 
whether these claims arise in contract, tort, negligence or under any other theory of liability, 
will be limited, notwithstanding any other provision of this Engineering Agreement: 

(a) to claims brought within the limitation period prescribed by law in the jurisdiction in 
which the Project is located or, where permitted by law, within 2 years of completion 
or termination of the Services, whichever occurs first; and 

(b) to re-performance of defective Services by the Engineer, plus: 

(i) where claims are covered by insurance under section GC 14.1, and, if applicable, 
by any additional insurance under section GC 14.2 - to the amount of such 
insurance; or 

(ii) where claims are not covered by insurance under section GC 14.1, and, if 
applicable, by any additional insurance under section GC 14.2 - to the amount of 
$250,000. 

GC 14.6 The Engineer will not be liable for the failure of any manufactured product or any 
manufactured or factory assembled system of components to perform in accordance with the 
manufacturer’s specifications, product literature or written documentation. 

GC 14.7 Where the Engineer is a corporation or partnership, the Client and Consultants of the Client
will limit any claim they may have to the corporation or partnership, without liability on the 
part of any officer, director, member, employee, or agent of such corporation or partnership. 
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GC 14.8 The liability of each party with respect to a claim against each other is limited to direct 
damages only and neither party will have any liability whatsoever for consequential or 
indirect loss or damage (such as, but not limited to, claims for loss of profit, revenue, 
production, business, contracts or opportunity and increased cost of capital, financing or 
overhead) incurred by the other party. 

GC 14.9 The Engineer is not responsible for the identification, reporting, analysis, evaluation, 
presence, handling, removal or disposal of Hazardous Substances at or adjacent to the Place 
of the Work, unless specified in Schedule A – ENGINEER’S SCOPE OF SERVICES, or for 
the exposure of persons, property or the environment to Hazardous Substances at or adjacent 
to the Place of the Work. 

GC 14.10 Subject to the limitations of liability set out in this Engineering Agreement, each party will 
indemnify the other party, to the extent of the fault or negligence of the indemnifying party, 
for damages and costs (including reasonable legal fees) resulting from: 

(a) claims of third parties; or 

(b) a breach of contractual obligations under this Engineering Agreement by the 
indemnifying party or anyone for whom that party is responsible; or 

(c) negligent or faulty acts or omissions of the indemnifying party or anyone for whom that 
party is responsible. 

PART 15 DISPUTE RESOLUTION 

GC 15.1 The parties will make reasonable efforts to resolve disputes arising under this Engineering 
Agreement by amicable negotiations.  They agree to provide frank, candid and timely 
disclosure of relevant facts, information and documents to facilitate these negotiations, 
without prejudice to their rights and recourses. 

GC 15.2 If a dispute has not been resolved by negotiations, either party may notify the other party that 
it wishes the dispute to be resolved by mediation.  If the parties are unable to agree upon the 
choice of a mediator, either party may apply to a superior court in the jurisdiction where the 
Project is located to appoint a mediator. 

GC 15.3 Should mediation not resolve the dispute, a party may refer the unresolved dispute to the 
courts or, upon mutual agreement, to any other form of dispute resolution, including binding 
arbitration. 

GC 15.4 Unless the parties otherwise agree, any mediation or arbitration under this Agreement will be 
conducted in accordance with the latest edition of CCDC 40 - Rules for Mediation and 
Arbitration of Construction Disputes, as applied to and compatible with this Engineering 
Agreement, save that arbitration will be limited to a single arbitrator. 

GC 15.5 Any endeavour to resolve disputes arising out of this Engineering Agreement by negotiation, 
mediation or other means of dispute resolution, including arbitration, will be conducted on a 
confidential basis. 
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GC 15.6 The parties agree to submit to the exclusive jurisdiction of the courts in Place of the Work if a 
dispute is to be resolved by the courts, or to mediation or arbitration at the Place of the Work
if a dispute is to be resolved by mediation or arbitration. 

PART 16 PAYMENT 

GC 16.1 The Client will pay to the Engineer the amount of the Fees and Reimbursable Expenses of the 
Engineer together with applicable Value Added Taxes, when invoiced by the Engineer for 
Services which have been rendered, in accordance with Article A5 – PAYMENT and 
Schedule B – FEES AND REIMBURSABLE EXPENSES. 

GC 16.2 In the event the Client disputes in good faith a portion of the Fees and Reimbursable 
Expenses invoiced by the Engineer, the Client will pay the uncontested portion within the 
prescribed time. 

GC 16.3 Disputes regarding Fees and Reimbursable Expenses of the Engineer will be resolved in the 
manner specified in PART 15 - DISPUTE RESOLUTION. 

GC 16.4 Where the Engineer provides Construction Administration Services which extend beyond the 
period contemplated at the time this Engineering Agreement was signed, the Engineer will 
notify the Client and, upon mutual agreement of the parties, the Fees of the Engineer will be 
increased in order to take into account the extended time required for providing the 
Construction Administration Services. 

GC 16.5 Should the Client request a change to the Project or Work which requires the Engineer to 
provide additional Services beyond those contemplated at the time the Engineering 
Agreement is signed, before undertaking such additional Services the Client and the Engineer
will agree in writing upon the Engineer’s remuneration and time for providing the additional 
Services.  Failing an agreement with the Client, the Client will pay the Engineer for the 
additional Services at the hourly rates set out in Schedule B – FEES AND REIMBURSABLE 
EXPENSES and any additional Reimbursable Expenses incurred, and grant a reasonable 
extension of time to the Engineer for the performance of the additional Services. 

GC 16.6 Should the Client request a change to the Project or Work which renders useless a part of the 
Services already provided, the Client nonetheless will pay the Engineer in accordance with 
this Engineering Agreement for Services already provided which the change has rendered 
useless. 

GC 16.7 Should it prove necessary for the Engineer to rework or revise the plans and specifications 
forming part of the Services for reasons which the Engineer could not reasonably foresee 
when the Engineering Agreement was signed, or owing to the default or the insolvency of the 
Client or the Contractor or a subcontractor, or as a result of the Client’s suspension of the 
Services or Work on the Project, or because of damage to the Project by fire or some other 
cause, the Client will pay the Engineer for any reworked or revised plans and specifications 
at the hourly rates set out in Schedule B – FEES AND REIMBURSABLE EXPENSES. 
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PART 17 SEVERABILITY 

GC 17.1 If any provision of this Engineering Agreement is declared by a court of competent 
jurisdiction to be invalid, illegal, or unenforceable, such provision will be severed from this 
Engineering Agreement and the other provisions of this Engineering Agreement will remain 
in full force and effect. 

(End of the General Conditions.  Schedules A and B next follow.)



Schedules to ACEC Document 31 

ENGINEERING AGREEMENT 

BETWEEN CLIENT AND ENGINEER



A-1 

Initials 
Client Engineer

SCHEDULE A - ENGINEER’S SCOPE OF SERVICES 

Note: when determining the Services to be provided, the parties should take into account that: 
the identified Services are predicated upon the Client entering into a single Construction Contract. 
some identified Services are a function of whether the Engineer is acting either: 
(a) as the lead professional who has overall Project responsibilities or  
(b) only as a professional who is subordinate to the lead professional.  In the latter situation, the 

particular Services of the Engineer are limited to the Engineer’s specialization under this 
Agreement.

The Engineer WILL PROVIDE the Services next described that are marked (X) in the column entitled 
YES and WILL NOT PROVIDE the Services which are marked (X) in the column entitled NO.   

A-1 Consulting and Advisory Services 

Description of Services Yes No 

If Consulting and Advisory Services WILL NOT BE PROVIDED, check this box: 

If Consulting and Advisory Services WILL BE PROVIDED, identify them by completing the 
following: 

1.1 Preparation and periodic updating of: 
an estimate of probable Construction Cost; and 

an estimate of Construction Contract Time. 

1.2 Assistance in the preparation of pre-construction Project operating cost budgets. 

1.3 Preparation for and/or attendance at a public participation or information program. 

1.4 Preparation for and/or participation in a value engineering program. 

1.5 Preparation of reports relating to the Client's long-range plans. 

1.6 Preparation of operational studies. 

1.7 Provision of renderings. 

1.8 Provision of models. 

1.9 Technical representation at meetings. 



A-2 

Initials 
Client Engineer

A-1 Consulting and Advisory Services (continued)

Description of Services Yes No 

1.10 Preparation of specified alternative designs. 

1.11 Calculation of quantities of Work to be performed. 

1.12 Preparation of Project commissioning and start-up procedures. 

1.13 Preparation of applications and supporting documents for governmental grants, 
loans, and subsidies. 

1.14 Preparation of applications and supporting documents for payments in connection 
with the Project. 

1.15 Assistance in obtaining required approvals, licences and permits from 
governmental authorities having jurisdiction over the Project. 

1.16 Arrangement for the translation of documents into a language other than the 
language of this Engineering Agreement

1.17 Arrangement for special testing of the Work. 

1.18 Investigation of specified conditions (such as failures, accidents, groundwater and 
drainage issues, stability, etc). 

1.19 Preparation of operating or maintenance manuals, operating drawings or charts. 

1.20 Assistance in litigation, arbitration, negotiation, or other legal or administrative 
proceedings on behalf of the Client, and all necessary preparation in respect 
thereof. 

1.21 Provision of peer review of documents provided by Consultants of the Client.

Enter here any additional Consulting and Advisory Services or references to them 
in documents such as Requests for Proposals, Terms of Reference, or Statements of 
Requirements.  Attach additional pages if required. 
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Initials 
Client Engineer

A-2 Engineering Project Services 

Description of Services Yes No 

If Engineering Project Services WILL NOT BE PROVIDED, check this box: 

If Engineering Project Services WILL BE PROVIDED, identify them by completing the following: 

2.1 Preparation of an engineering and Project implementation program based upon: 

a) the Client's written instructions regarding the Project requirements,

b) the Client’s Project Budget, and

c) the Client’s time constraints

2.2 Preparation of a statement of requirements and Project design criteria to be used in 
the design process. 

2.3 Coordination of Consultants of the Client (where the Engineer is the lead 
professional) .

2.4 Participation in or preparation of specified Project feasibility studies. 

2.5 Arrangement for expert and specialist studies for use in conceptual, preliminary, 
and detailed design services. 

2.6 Preparation of and/or participation in environmental assessments and impact 
studies.  

2.7 Review of environmental assessments and impact studies prepared by others. 

2.8 Assistance in obtaining approvals of authorities having jurisdiction over the 
Project. 

Enter here any additional Engineering Project Services or references to them in 
documents such as Requests for Proposals, Terms of Reference, or Statements of 
Requirements.  Attach additional pages if required.



A-4 

Initials 
Client Engineer

A-3 Conceptual Design Services 

Description of Services Yes No 

If Conceptual Design Services WILL NOT BE PROVIDED, check this box: 

If Conceptual Design Services WILL BE PROVIDED, identify them by completing the following: 

3.1 a) review of the statement of requirements provided by the Client

b) analysis of information provided by the Client, including:

i) conditions or methods of operations

ii) technical and economic feasibility

iii) location of the Project, and

iv) similar matters

c) establish the sizes, capacity, location, method of operation and other
principal features which form the basis for the design of a proposed Project

d) analysis of expert and specialist studies prepared in support of the
Conceptual Design Service

e) evaluation of alternatives

f) preparation of concept sketches and developing specification notes

g) preparation of a Project brief outlining the relevant criteria to be followed
in preliminary and detailed design Services

h) submission of conceptual design and Project brief for review and approval
by Client

Enter here any additional Conceptual Design Services or references to them in 
documents such as Requests for Proposals, Terms of Reference, or Statements of 
Requirements.  Attach additional pages if required.
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Initials 
Client Engineer

A-4 Preliminary Design Services 

Description of Services Yes No 

If Preliminary Design Services WILL NOT BE PROVIDED, check this box: 

If Preliminary Design Services WILL BE PROVIDED, identify them by completing the following: 

4.1 a) obtaining advice and information from any Consultants of the Client to
carry out duties and responsibilities

b) preparation of preliminary design including drawings or sketches
illustrating and defining the design concept

c) preparation of specification outlines

d) preparation of preliminary design report covering alternatives,
preliminary sketches, and outline specifications

e) preparation of documents in support of applications for approval from
authorities having jurisdiction regarding the Project or designated specific
aspects of the Project

f) submission of preliminary design report for review and approval by Client

Enter here any additional Preliminary Design Services or references to them in 
documents such as Requests for Proposals, Terms of Reference, or Statements of 
Requirements.  Attach additional pages if required.

Refer to Greenview's Proposal for Professional Engineering Services dated January
11, 2021, and as amended (Schedule C).



A-6 

Initials 
Client Engineer

ACEC Document 31 – 2

A-5 Detailed Design Services 

Description of Services Yes No 

If Detailed Design Services WILL NOT BE PROVIDED, check this box: 

If Detailed Design Services WILL BE PROVIDED, identify them by completing the following: 

5.1 a) preparation of Engineering Documents

b) preparation of bill of quantities

c) preparation of documents in support of applications for approval from
authorities having jurisdiction for the Project or designated specific aspects
of the Project

d) submission of Engineering Documents for review and approval by Client#

5.2 Preparation and submission of Construction Contract Documents for review and 
approval by the Client (where the Engineer is the lead professional). 

OR 

Review of Construction Contract Documents prepared by others. 

OR 

Enter here any additional Detailed Design Services or references to them in 
documents such as Requests for Proposals, Terms of Reference, or Statements of 
Requirements.  Attach additional pages if required.



A-7 

Initials 
Client Engineer

ACEC Document 31 – 20

A-6 Construction Procurement Services 

Description of Services Yes No 

If Construction Procurement Services WILL NOT BE PROVIDED, check this box: 

If Construction Procurement Services WILL BE PROVIDED, identify them by completing the 
following: 

6.1 Advice regarding: 

a) the preparation of requests for proposals, requests for qualifications and
tender information

b) bid forms.

6.2 Assistance in the preparation of pre-qualification documents for procurement 
tenders or proposals. 

6.3 Assistance in the preparation of tender documents incorporating relevant 
Engineering Documents, Construction Contract Documents and other documents 
prepared by Consultants of the Client on the Project. 

6.4 Assistance in obtaining bids. 

6.5 Assistance in the preparation of addenda. 

6.6 Review of bids. 

6.7 Assistance in the preparation of the Construction Contract. 

Enter here any additional Construction Procurement Services or references to 
them in documents such as Requests for Proposals, Terms of Reference, or 
Statements of Requirements.  Attach additional pages if required.



A-8 

Initials 
Client Engineer

A-7 Construction Administration Services 

Construction Administration Services include the scope of services indicated below.  Note that 
Construction Administration Services do not include Construction Contract Resident Services, which are 
dealt with separately at A-8 if applicable. 

Description of Services Yes No 

If Construction Administration Services WILL NOT BE PROVIDED, check this box: 

If Construction Administration Services WILL BE PROVIDED, identify them by completing the 
following: 

7.1 Periodic visits to the Place of the Work in accordance with GC 7.8 of PART 7 
CONSTRUCTION ADMINISTRATION. 

7.2 Attendance at meetings necessary to the coordination of the design, Construction 
Administration Services, and execution of the Work. 

7.3 Preparation and distribution of Notices of change, change orders, and other 
necessary Project documentation during the course of the execution of the Work
(where the Engineer is the lead professional). 

7.4 Obtain advice, data, and information from Consultants of the Client when required. 

7.5 Review of Shop Drawings in accordance with GC 7.12 of PART 7 
CONSTRUCTION ADMINISTRATION. 

7.6 Monitor compliance with the program of construction reviews and testing which 
may be required by the Engineer or imposed by law in connection with the 
execution of the Work by the Contractor. 

7.7 Interpretation of the Construction Contract Documents (where the Engineer is the 
lead professional and if so provided in the Construction Contract). 

7.8 Evaluation of Contractor’s applications for payment. 

7.9 Certification of the Contractor's applications for payment, subject to PART 8 
CERTIFICATIONS BY THE ENGINEER (where the Engineer is the lead 
professional). 

7.10 Review of an application for Substantial Performance of the Work noting defects 
and deficiencies observed in the Work

7.11 Certification of the Contractor's Substantial Performance of the Work, subject to 
PART 8 CERTIFICATIONS BY THE ENGINEER (where the Engineer is the 
lead professional). 



A-9 

Initials 
Client Engineer

A-7 Construction Administration Services (continued)

Description of Services Yes No 

7.12 Review of the correction of defects and deficiencies observed in the Work when 
completed. 

Enter here any additional Construction Administration Services or references to 
them in documents such as Requests for Proposals, Terms of Reference, or 
Statements of Requirements.  Attach additional pages if required. 

Refer to Greenview's Proposal for Professional Services for Construction, dated
July 19, 2022 (attached as Schedule C).
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A-8 Construction Contract Resident Services 

Construction Contract Resident Services are considered to be “resident” or “at site” when office facilities 
and staff assigned by the Engineer are on site full time for a continuous work period.

Description of Services Yes No 

If Construction Contract Resident Services WILL NOT BE PROVIDED, check this box: 

If Construction Contract Resident Services WILL BE PROVIDED, identify them by completing the 
following: 

8.1 Arranging for reference surveys for use in the Contractor’s layout of the Work (not 
including surveys of legal property boundaries). 

8.2 Review of Contractor’s surveys and layout. 

8.3 Regular site reviews of the Work of the Contractor to ascertain if the reviewed 
Work is in general conformance with the Construction Documents. 

8.4 Arrangement of field-testing and inspection of materials and equipment for 
Client’s quality assurance program 

8.5 Investigation, reporting, and providing recommendations on unusual circumstances 
that arise during the Project implementation. 

8.6 Maintenance of sufficient data to outline current progress of the Work. 

8.7 Final inspection at the conclusion of the Project Construction Contract, including 
any elements of commissioning agreed to as part of the Client’s acceptance 
program. 

Enter here any additional Construction Contract Resident Services or references 
to them in documents such as Requests for Proposals, Terms of Reference, or 
Statements of Requirements.  Attach additional pages if required.

Refer to Greenview's Proposal for Professional Services for Construction, dated
July 19, 2022, (attached as Schedule C).
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A-9 Post Construction Engineering Services 

Description of Services Yes No 

If Post Construction Services WILL NOT BE PROVIDED, check this box: 

If Post Construction Services WILL BE PROVIDED, identify them by completing the following: 

Post Construction Engineering Services comprising the following: 

9.1 Provision of commissioning and start-up assistance. 

9.2 Collection and organization of operating and maintenance manuals. 

9.3 Identification of deficiencies during the warranty period at the Client’s request. 

9.4 Assistance in facility management or operations after commissioning and start-up. 

9.5 Preparation of record documents in accordance with GC 7.13 of PART 7 
CONSTRUCTION ADMINISTRATION. 

Enter here any additional Post Construction Engineering Services or references to 
them in documents such as Requests for Proposals, Terms of Reference, or 
Statements of Requirements.  Attach additional pages if required.
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SCHEDULE B – FEES AND REIMBURSABLE EXPENSES 

Note: when determining the Fees, the parties should take into account that: 

the Fees are predicated upon the Client entering into a single Construction Contract 

some Fees are a function of whether the Engineer is acting either: 
(a) as the lead professional who has overall Project responsibilities or  
(b) only as a professional who is subordinate to the lead professional.

B-1 Fees for Services 

The following table identifies the method for determining the Fees due to the Engineer under this 
Engineering Agreement for the Services described in Schedule A: 

Select Fee Basis Applicable to this Agreement 
Engineers Services 

(Refer to Schedule A) Hourly Rate 
Fees (B-1.1) 

Fixed Fees  
(B-1.2) 

Fees as % of 
Construction 
Cost (B-1.3) 

A-1 Consulting and Advisory Services N/A 

A-2 Engineering Project Services N/A 

A-3 Conceptual Design Services 

A-4 Preliminary Design Services 

A-5 Detailed Design Services 

A-6 Construction Procurement Services 

A-7 Construction Administration Services 

A-8 Construction Contract Resident Services N/A 

A-9 Post Construction Engineering Services N/A 

Refer to Section B-1.1, B-1.2, and B-1.3 for a detailed description of the method for calculating the Fees
due to the Engineer. 

Reimbursable Expenses (Section B-2) are additional to the Fees due to the Engineer.

Value added taxes are not included in Fees and Reimbursable Expenses. 

B-1 
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B-1.1 Hourly Rate Fees 

Hourly Rate Fees shall be calculated on an hourly basis as the Project progresses at the following rates: 

a) Principals $          per hour 

b) Senior staff $          per hour 

c) Intermediate staff $          per hour 

d) Junior staff $          per hour 

e) Clerical $          per hour 

f) $          per hour 

g) $          per hour 

h) $          per hour 

The rates in this table shall be applicable for (select one): 

the duration of the Engineering Agreement 

twelve months from the effective date of this Agreement at which time the rates will be 
increased by            %, unless otherwise agreed in writing by the parties 

other   (specify)

B-1.2(Enter additional provisions below.  Append extra pages if required.) 

B-2 
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(Enter additional provisions below.  Append extra pages if required.) 

B-1.2 Fixed Fees

Fees for the project shall be calculated as a fixed fee of $       , apportioned as follows: 

Percentage Milestone/Task 

 % of fee for 

 % of fee for 

 % of fee for 

 % of fee for 

 % of fee for 

The fixed fees shall be applicable for (select one): 

the duration of the Engineering Agreement 

twelve months from the effective date of this Agreement at which time the rates will be 
increased by                      %, unless otherwise agreed in writing by the parties 

other (specify) 

B-3

289,000.00

CPI

Refer to Greenview's Proposal for Professional Services for Construction, dated July 19, 2022 (attached
as Schedule C).
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B-1.3 Fees Based on Percentage of Construction Cost 

Fees shall be calculated as % of the Construction Cost, apportioned as follows (where not 
applicable, insert Nil or N/A): 

A-3 - Conceptual Design Services     % 

A-4 - Preliminary Design Services      % 

A-5 - Detailed Design Services    % 

A-6 - Construction Procurement Services    % 

A-7 - Construction Administration Services    % 

TOTAL FEE                  % 

Fees based on a percentage of the Construction Cost are NOT applicable to the following Services which 
should be calculated either on an Hourly Rate Basis (Section B-1.1) or a Fixed Fee Basis (Section B-1.2): 

A-1 - Consulting and Advisory Services 

A-2 - Engineering Project Services 

A-8 - Construction Contract Resident Services 

A-9 - Post Construction Engineering Services. 

For purposes of Section B-1.3 (Fees Based on Percentage of Construction Cost) and notwithstanding 
Definition 5 (Construction Cost), when determining Fees based on a percentage, the Construction Cost is 
calculated in the following manner in regard to those phases of the Engineering Agreement which are 
applicable to the Services to be provided by the Engineer: 

PHASE BASIS FOR CALCULATION 
A-3 - Conceptual Design services The budget at the commencement of the conceptual design 

services as agreed by the Engineer and the Client. 
A-4 - Preliminary Design services The estimate of probable Construction Cost at the 

commencement of the preliminary design services as 
agreed by the Engineer and the Client. 

A-5 - Detailed Design services The estimate of probable Construction Cost at the 
commencement of the detailed design services as agreed by 
the Engineer and the Client. 

A-6 - Construction procurement services The estimate of probable Construction Cost at the 
commencement of the Construction procurement services 
as agreed by the Engineer and the Client. 

A-7 - Construction Administration Services The actual final Construction Cost. 

B-4 
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B-2 Reimbursable Expenses 

Reimbursable Expenses incurred by the Engineer in carrying out the Services are subject to a mark-up of 
_               % to cover office and administrative costs of the Engineer - unless otherwise agreed as follows: 

(if applicable, indicate alternate methods for determining Reimbursable Expenses) 
Reimbursable Expenses include the following expenses where incurred in relation to the performance of 
the Services: 

Transport, subsistence, and lodging in connection with the Project beyond              kilometres 
of the Engineer's office. Use of vehicles shall be charged at $           per kilometre. 

Long distance telephone and facsimile communications. 

Reproduction of information, drawings, specifications, and other documents necessary to the 
Project. 

Testing services. 

Courier and messenger services. 

Fees paid for securing approvals, permits, or licences from regulatory agencies having 
jurisdiction over the Project. 

Providing and maintaining Project site offices, telephones, facsimile as required for use by 
the Engineer and Sub-Consultants of the Engineer. 

Advertising incidental to the Project. 

(Enter additional provisions below.  Append extra pages if required.) 

B-5 
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Obtaining necessary legal, accounting, insurance, bonding, and other counselling services 
pertaining to the Project. 

Specialized Project specific computer hardware and software charges and related expenses as 
agreed to between the Client and the Engineer. 

Customs, excise, or any other taxes incurred by the Engineer with respect to the Services, but 
excluding Value Added Taxes. 

Special or increased insurance coverage required by the Client according to paragraph GC 
14.2. 

Fees and disbursements of Sub-consultants required in the performance of the Services where 
not included in the Fees in connection with the Project. 

Costs incurred by the Engineer in the performance of Services in connection with the Project
where the Engineer has obtained the prior written approval of the Client. 

Enter additional descriptions to be used. Append additional sheets if required

B-6 



13 Commerce Court
Bancroft, ON, K0L 1C0

greenview-environmental.ca

July 19, 2022 

BY ELECTRONIC MAIL ONLY

Township of Cavan Monaghan
988 County Road 10
Millbrook, Ontario  
L0A 1G0
bbalfour@cavanmonaghan.net   

Attention: Chief Bill Balfour
Fire Chief

Re: Proposal for Professional Services for Construction
Construction of New Fire Station No. 1 (T-FD-22-01) 
Township of Cavan Monaghan, County of Peterborough, Ontario
Proposal File: P22-0718

Dear Chief: 

Pursuant to the recent completion of the construction tendering process for the New Fire Station No. 1 project 
(T-FD-22-01) by the Township of Cavan Monaghan (Township), this proposal has been prepared in response to 
the Township’s request for Greenview Environmental Management Limited (Greenview) to provide supporting 
consultant services for the pending construction phase, anticipated to commence in fall 2022, and carry into 2023.

Background & Approach

Since early 2021, Greenview has been supporting the Township to develop a strategy to construct the New Fire 
Station No. 1, adjacent to the municipal administration office site at 988 County Road 10 in Millbrook, Ontario.  On 
June 28, 2022, the Township received tenders for the construction of the preferred solution, and we understand 
that municipal Council will be making a determination on how to proceed at a meeting in the near future.

In Greenview’s original proposal to the Township on this project, our scope carried to the stage of completing 
project design, and through the construction tendering process.  This submission addresses the next stages in 
professional services associated with the construction phase of the project, with the expectation that the Township 
will move forward with construction, based on Greenview’s tender review and recommendation dated July 19, 
2022 (separate cover).

This submission has been prepared to address two (2) primary aspects of moving forward with construction on 
the project:

Construction contract administration, fulfilling the role of the Consultant, as per the CCDC 2 – 2020
contract template prescribed in the recent construction tendering process; and,

General Review of Construction, in accordance with Division C, Article 1.2.2.1. of the Ontario Building
Code (OBC, O.Reg. 332/12), as amended.
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Proposed Scope of Services & Schedule 

Based on our understanding of the Township’s request and needs in moving forward with construction on this 
project, and the requirements of the tender (contract) documents, the following alternatives in scope of work have 
been prepared.  

Alternative 1 – Construction Contract Administration (Only) 

During the construction phase, provide contract administration services for the project, coordinating and facilitating 
the key aspects of construction on behalf of the Owner and Contractor, detailed as follows. 

1. Perform the role of Consultant, as per the prescribed CCDC 2 - 2020, stipulated sum contract model. 

2. Review of construction start-up submittals and required documentation.  Provide professional services related 
to: 

1. Prepare and present a Notice of Award letter, review pre-contract administrative requirements to 
confirm eligibility prior to contract execution. 

2. Facilitate construction contract negotiations between the Owner and Contractor, to confirm the scope 
of work, construction schedule, and contract price. 

3. Upon completion of contract negotiations, prepare complete originals of construction contract 
documents, under the CCDC-2 2020 contract template. 

4. Facilitate a pre-construction and contract execution meeting, addressing any/all standard pre-
construction requirements, and per the items above, ensure the proper execution of the agreement 
between the Township and the selected Contractor. 

3. During the course of construction, facilitate bi-weekly construction progress meetings between the Township 
and the Contractor.  Record and issue meeting minutes with action items and completion dates.  Prepare and 
issue bi-weekly general site review reports for general construction progress (independent of OBC general 
reviews by Engineers). 

4. Provide review and recommendation for contract changes in accordance with contract standards.  Facilitate 
contract change orders (or directives) between Township and Contractor as per CCDC-2 agreement 
standards. 

5. Manage and coordinate requirements for construction contract allowances, reviews, recommendations, and 
associated instruction. 

6. Review Contractor applications for payment, and provide payment certification responsibilities. 

7. Facilitate contract close-out processes, including formal review regarding Substantial Performance of the 
Work, contract deficiencies, warranty review, final close-out procedures and deliverables. 

Alternative 2 – OBC General Review of Construction - All Disciplines (Only) 

During the course of construction, as the Designer of the project, Greenview could fulfill the base requirements for 
OBC General Review (only), in accordance with OBC Section 1.2. Design and General Review.  For this project, 
and consistent with the construction documents, the engineering disciplines of building design, structural, 
mechanical, electrical, and site servicing/civil engineering are proposed.  In accordance with Professional 
Engineers Act, the services would include: 

1. Attend, or delegate a competent person to attend, at the site periodically to observe the progress of 
construction.  The number and frequency of visits differs between disciplines, and has been estimated based 
on Greenview’s understanding of the project, and our recommendation. 

2. Undertake, or supervise, the general review of shop drawings and samples submitted by the Contractor.  
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3. Report in writing to the Municipal Building Official, the Owner, and the Contractor on the general progress of 
the work and on any observed deficiencies and how they are being rectified after each site visit.  

4. On completion of the general review, provide the Municipal Building Official and the Owner with a confirmation 
that the general review has been performed in accordance with the requirements of the Professional 
Engineers Act. 

Alternative 3 – Construction Contract Administration & OBC General Review (Combined) 

As is typical for this type and scale of project, the Designer would fulfill the role of Consultant for the project as 
construction contract administrator, and as the Designer, the engineering team would also carry forward with 
general review of construction as per OBC.  In this combined service arrangement, there are clear efficiencies with 
site visits/reviews, reporting, quality assurance, and coordination/communication with all parties during the 
construction phase.  

Although the Township has requested independent pricing for the three (3) alternatives presented above, 
Greenview strongly recommends that Alternative 3 is selected by the Township, to ensure that for this 
magnitude of a project, with its site and technical challenges, that the administration and review of 
construction is undertaken by Greenview’s team, as experienced, qualified, and efficient team of 
professionals. 

Greenview has based the term of service to be that the construction period would be approximately fifty-six (56) 
weeks in duration, commencing late August/early September 2022, and concluding at the prescribed substantial 
performance milestone of September 30, 2023.  Seasonally impacted construction work, and contract close-out 
services could extend past the substantial performance date, if/as warranted. 

Proposed Fees 

Based on our understanding of the assignment, Greenview’s estimated fees associated with the proposed scope 
of services above are presented below.  Consistent with our base design agreement, disbursement costs for travel, 
meals, and other such expenses associated with providing this service to the project are excluded, and would be 
invoiced at unit rates. 

Task Estimated Fee 

Alternative 1 – Construction Contract Administration (Only) $ 230,000 

Alternative 2 – OBC General Review of Construction – All Disciplines (Only) $ 82,000 

Alternative 3 - Construction Contract Administration & OBC General Review  
(Alternative 1 and 2, Combined) $ 289,000 

 

In the event that additional fees are required based on unknown conditions, amendments to the scope of work 
currently anticipated, or additional work resulting from the base scope presented herein, Greenview and the Client 
would agree on how best to proceed with the additional work, with written approvals, accordingly.  Unit rates for 
Greenview’s services are as follows. 
 

Role Unit Rate 

Project Director / Contract Administrator $ 185 / hour 

Senior Project Engineer $ 185 / hour 

Senior Technologist / Computer-Aided Designer (CAD) / Survey Leader $ 98 / hour 

Administration $ 65 / hour 

TylerPeters(Greenvie
Highlight
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List of Assumptions 

Greenview has assumed the following in the submission of this proposal, and the performance of the services. 

1. Greenview’s engineering and/or design services are independent of this proposal.  Any outstanding 
engineering and design work would be performed independent of this proposal. 

2. In the event of circumstances arise during the term of service that that result in additional effort pertaining to 
construction unknowns/discoveries, claims, delays, disputes, conflicts, adjudication, mediation, arbitration, or 
other like contract processes, Greenview would support the contract parties (Township and Contractor) in 
these matters on an additional, unit rate basis per the schedule provided, due to their unknown nature and 
timelines.   

3. Greenview’s services to its valued clients are governed by the attached Statement of Service Conditions and 
Limitations. 

Greenview’s professional services and associated fee estimate for this work are effective July 19, 2022 and will 
be honoured for thirty (30) days.   

Closing 

Greenview Environmental Management sincerely appreciates the opportunity to provide these services to the 
Township of Cavan Monaghan for the continuation of the overall project.  Greenview trusts that the Township 
recognizes Greenview’s experience and expertise in conducting this type of work, and our client-focused service 
to our clients provides a tremendous value to the Township for this project.   

Please do not hesitate to contact the undersigned with any questions regarding this submission at  
613-332-0057, or by email at tyler.peters@greenview-environmental.ca. 

All respectfully submitted by, 

Greenview Environmental Management Limited 

 

Tyler H. Peters, P.Eng. 
President / Project Director 

 
Attachment 
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Statement of Service Conditions & Limitations

The following conditions and limitations shall form an integral part of any agreement between Greenview and the Client.  In the event 
of duplication or conflict, the most stringent shall supercede the other.

Provision of Services and Payment 
Upon documented acceptance of Greenview’s proposed services
and conditions in written form by the Client, Greenview may 
commence work on the proposed services directly.  

Greenview’s offers for services in the form of proposals, quotations, 
bids, tenders, or other like an offering to a Client are formulated 
upon available information at the time of the offer submission.  In 
the event of discovery of unknown conditions, or any other unknown 
circumstance that may arise following the presentation of 
Greenview’s offer to the Client, Greenview reserves the right to 
negotiate terms with the Client with respect to changes in scope, 
fees, disbursements, or the like as may be fair and reasonable 
considering the discovery.

Upon retention of Greenview’s services related to any commission, 
the Client agrees to remit payment for the services rendered for the 
specified period within (30) days of the invoice date as invoiced by 
Greenview on a typical monthly basis, unless otherwise arranged 
between the Client and Greenview.  In the event of non-payment by 
the Client, Greenview reserves the right, without external influence 
or expense, to discontinue services and retain any documentation, 
data, reports, or other project information until such time as payment 
is received by Greenview.  Interest on any overdue accounts may 
be applied accordingly.

Warranty, Limitations, and Reliance
Greenview relies on background and historical information from the 
Client to determine the appropriate scope of services to meet the 
Client’s objectives, in accordance with applicable legislation, 
guidelines, industry practices, and accepted methodologies.  

Greenview provides its services under the specific terms and 
conditions of a specific proposal (and where necessary formal 
contract), in accordance with the above requirements and the 
Limitations Act 2002, as amended, only.

The hypotheses, results, conclusions, and recommendations 
presented in documentation authored by Greenview are founded on 
the information provided by the Client to Greenview in preparation 
for the work.   Facts, conditions, and circumstances discovered by 
Greenview during the performance of the work requested by the 
Client are assumed by Greenview to be part of preparatory 
information provided by the Client as part of the proposal stage of 
the project.  Greenview assumes that, until notified or discovered 
otherwise, that the information provided by, or obtained by 
Greenview from, the Client is factual, accurate, and represents a 
true depiction of the circumstances that exist related to the time of 
the work.  

Greenview relies on its Clients to inform Greenview if there are 
changes to any related information to the work.  Greenview does 
not review, analyze, or attempt to verify the accuracy or 
completeness of the information or materials provided, or 
circumstances encountered, other than in accordance with 
applicable accepted industry practice.  Greenview will not be 
responsible for matters arising from incomplete, incorrect, or 
misleading information or from facts or circumstances that are not 
fully disclosed to, or that are concealed from Greenview during the 
period that proposals, services, work, or documentation preparation 
was performed by Greenview.

Facts, conditions, information, and circumstances may vary with 
time and locations and Greenview’s services are based on a review 
of such matters as they existed at the time and location indicated in 
its documentation.  No assurance is made by Greenview that the 
facts, conditions, information, circumstances or any underlying 
assumptions made by Greenview in connection with the work 
performed will not change after the work is completed and 
documentation is submitted. If any such changes occur or additional 
information is obtained, Greenview should be advised and 

requested to consider if the changes or additional information affect 
its findings or results.
When preparing documentation, Greenview considers applicable 
legislation, regulations, governmental guidelines, and policies to the 
extent they are within its knowledge, but Greenview is not 
qualified to advise with respect to legal matters.  The presentation 
of information regarding applicable legislation, regulations, not 
intended to and should not be interpreted as constituting a legal 
opinion concerning the work completed or conditions outlined in a 
report.  All legal matters should be reviewed and considered by an 
appropriately qualified legal practitioner.

Greenview’s services, work and reports are provided solely for the 
exclusive use of the Client which has retained the services of 
Greenview and to which its reports are addressed.  Greenview is 
not responsible for the use of its services, work or reports by any 
other party, or for the reliance on, or for any decision which is made 
by any party using the services or work performed by or a report 
prepared by Greenview without Greenview’s express written
consent.  Any party that uses, relies on, or makes a decision based 
on services or work performed by Greenview or a report prepared 
by Greenview without Greenview’s express written consent, does 
so at its own risk.  Except as set out herein, Greenview specifically 
disclaims any liability or responsibility to any third party for any loss, 
damage, expense, fine, penalty or other such thing which may arise 
or result from the use of, reliance on or decision based on any 
information, recommendation or other matter arising from the 
services, work or reports provided by Greenview.

Site Reviews and Assessments
A site assessment is created using data and information collected 
during the investigation of a site and based on conditions 
encountered at the time and particular locations at which fieldwork 
is conducted.  The information, sample results and data collected 
represent the conditions only at the specific times at which and at 
those specific locations from which the information, samples and 
data were obtained and the information, sample results and data 
may vary at other locations and times.  To the extent that 
Greenview’s work or report considers any locations or times other 
than those from which information, sample results and data were 
specifically received, the work or report is based on a reasonable 
extrapolation from such information, sample results and data but the 
actual conditions encountered may vary from those based on 
extrapolations.

Only conditions, and substances, at the site and locations chosen 
for study by the Client are evaluated; no adjacent or other properties 
are evaluated unless specifically requested by the Client.  Any 
physical or other aspects of the site that were not chosen for study 
by the Client, or any other matter not specifically addressed in a 
report prepared by Greenview, are beyond the scope of the work 
performed by Greenview and such matters have not been 
investigated or addressed.

Confidentiality
Greenview provides its proposals, reports, assessments, designs, 
and any other work for the sole party identified as the Client or 
potential Client in the case of proposals.  

For proposals specifically, the information contained therein is 
strictly confidential, proprietary information, and shall not be 
reproduced or disclosed to any other party than to that of the 
addressee of the original proposal submission, without prior written 
permission of Greenview.  Any such unauthorised reproduction, in 
whole or in part, is considered a breach of trust or contract, as 
applicable by law.

Greenview retains all rights to its working/editable files, documents, 
calculations, drawings, and all other such information utilized in the 
preparation of its end deliverables to its Clients.  Working 
documentation is considered to be proprietary, and the sole 
ownership of Greenview and its subconsultants/subtractors. 


	By Law 2022-60.pdf
	Greenview_Twp CCA Agreement for New Fire Station No. 1 - Sep12-22

